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APPENDIX A

SUPPLEMENTAL ARCHITECT-ENGINEER CONTRACT LOOKUP TABLE

The lookup table is for use in determining design fees on work orders under supplemental Architect-Engineer contracts for

construction projects estimated to be less than $2,000,000.00.

The column titled "ECCA" provides the estimated construction contract amount.

The column titled "TOTAL FEE %" provides the percentage of anticipated design fee covered by the statutory fee limitation

plus anticipated services excluded from the statutory limitation. For projects that require significant effort by subcontractors

such as a Fire Protection Engineer, Preservation Architect or Industrial Hygienist, it is anticipated that the Total Fee will cover

an appropriate percentage of their excluded costs. Where significant effort of subcontractors is involved, it may be necessary

to negotiate the contract based on level of effort in lieu of the lookup table.

The column titled "FEE IN $" represents the product of the total fee percentage multiplied by the ECCA. The dollar amount

(including profit) includes costs for concepts, tentative design or preliminary working drawings services, working drawing

services, cost estimate, construction schedule and phasing plan, clarification drawings and specifications, demolition drawing

and specifications, permanent and demountable partitions design, and reproduction, telecommunication and postage costs

incidental to preparing contract documents. Costs associated with feasibility studies, field measurements, existing facility

survey, travel, construction inspection/observation are not included and must be negotiated separately.

The lookup table provides fee schedules for three project types as generally described below:

A. Simplistic project types include smaller projects that typically involve repairs, like for like component replacement and

smaller scale work such as the replacement of a smaller single-story roof or minor ADA improvements. Simplistic

projects are generally commensurate with project budgets, where a small project may require a minimal level of

design to assure successful construction. Some typical projects may include, but are not limited to, painting and

carpeting, ceiling and lighting replacement, exterior painting and sealant projects, minor ADA improvements, exterior

restoration of masonry or other building façade materials, repairs to plazas, masonry and concrete walls, fences, and

other landscape elements, signage replacement, minor structural repairs or modifications to support a new piece of

equipment, direct replacement of mechanical equipment, such as a single HVAC unit replacement, replacement of an

electrical panelboard or lighting and repairs to various building systems including HVAC, piping, EMS and electrical.

B. Average project types include most client space renovation/reconfiguration projects and their associated mechanical,

electrical, fire protection, hazardous materials abatement, and other requirements as necessary for a complete

renovation. Included also are projects where a design solution is being sought to remedy a problem and will likely

result in the introduction of new design elements, projects that impact historic preservation and the art in architecture

program as well as medium to large roof replacements and exterior restoration projects having a significant historic

preservation component. Most mechanical and electrical renovation projects fall within this category including the

replacement of boilers, chillers, cooling towers, HVAC units and electrical distribution equipment, and the expansion

of EMS, sprinkler and fire alarm systems. Some typical projects may include, but are not limited to, client expansion

and reconfiguration, renovation of existing Judges Chambers and Courtrooms, renovation of existing U.S. Marshals

facilities, minor holding cell facilities for other law enforcement agencies, backfill of existing space with a new client,

and replacement of boilers, chillers, HVAC equipment and electrical distribution equipment with the most appropriate

state-of-the-art system.

C. Complex project types include major client space projects, projects with extensive special requirements and multi

phased projects affecting multiple building systems or very large areas of the building. Also included are the most

complex roof projects involving multiple roof materials and possibly atria or historic preservation aspects, new

buildings and building additions such as sallyports or new loading dock facilities and the creation of special use

space such as a conference center or auditorium. Also, projects that are solely historic preservation/restoration in

nature, major mechanical and electrical renovation projects such as the conversion of an entire building from one

method of heating/cooling to another and the expansion of electrical capacity. A project that installs a new, or

replaces an existing, sprinkler or fire alarm system is also considered complex. Some typical projects include the
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design of a new courtroom and/or chambers in space previously used as office, the construction of prisoner

detention facilities, restoration of a historic building feature, converting a dual duct system to VAV, converting a

building utilizing steam heat to hot water heat, installing an additional electrical service and associated switchgear

and the installation of a motor generator set and associated emergency power modifications.
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SIMPLISTIC PROJECT AVERAGE PROJECT COMPLEX PROJECT

ECCA TOTAL
FEE %

FEE IN $ TOTAL
FEE %

FEE IN $ TOTAL
FEE %

FEE IN $

5,000 7.260 $ 363.00 8.250 $412.50 9.240 $ 462.00

10,000 7.187 $ 718.74 8.168 $816.75 9.148 $ 914.76

15,000 7.116 $ 1,067.33 8.086 $1,212.87 9.056 $ 1,358.42

20,000 7.044 $ 1,408.87 8.005 $1,600.99 8.966 $ 1,793.11

25,000 6.974 $ 1,743.48 7.925 $1,981.23 8.876 $ 2,218.98

30,000 6.904 $ 2,071.26 7.846 $2,353.70 8.787 $ 2,636.14

35,000 6.555 $ 2,294.31 7.767 $2,718.52 8.699 $ 3,044.75

40,000 6.450 $ 2,579.86 7.476 $2,990.29 8.612 $ 3,444.91

45,000 6.359 $ 2,861.70 7.371 $3,316.97 8.526 $ 3,836.77

50,000 6.281 $ 3,140.33 7.280 $3,639.93 8.393 $ 4,196.63

55,000 6.211 $ 3,416.14 7.199 $3,959.62 8.300 $ 4,565.20

60,000 6.149 $ 3,689.42 7.127 $4,276.38 8.217 $ 4,930.41

65,000 6.093 $ 3,960.44 7.062 $4,590.51 8.142 $ 5,292.58

70,000 6.042 $ 4,229.39 7.003 $4,902.24 8.074 $ 5,652.00

75,000 5.995 $ 4,496.45 6.949 $5,211.79 8.012 $ 6,008.89

80,000 5.952 $ 4,761.77 6.899 $5,519.32 7.954 $ 6,363.45

85,000 5.912 $ 5,025.42 6.853 $5,824.98 7.901 $ 6,715.88

90,000 5.875 $ 5,287.69 6.810 $6,128.91 7.851 $ 7,066.27

95,000 5.841 $ 5,548.50 6.770 $6,431.22 7.805 $ 7,414.81

100,000 5.808 $ 5,808.00 6.732 $6,732.00 7.762 $ 7,761.60

105,000 5.777 $ 6,066.27 6.697 $7,031.35 7.721 $ 8,106.74

110,000 5.749 $ 6,323.36 6.663 $7,329.35 7.682 $ 8,450.31

115,000 5.721 $ 6,579.36 6.631 $7,626.08 7.646 $ 8,792.42

120,000 5.695 $ 6,834.31 6.601 $7,921.59 7.611 $ 9,133.13

125,000 5.671 $ 7,088.27 6.573 $8,215.95 7.578 $ 9,472.50

130,000 5.647 $ 7,341.28 6.546 $8,509.21 7.547 $ 9,810.62

135,000 5.625 $ 7,593.38 6.520 $8,801.42 7.517 $ 10,147.52

140,000 5.603 $ 7,844.62 6.495 $9,092.63 7.488 $ 10,483.27

145,000 5.583 $ 8,095.03 6.471 $9,382.88 7.461 $ 10,817.90

150,000 5.563 $ 8,344.65 6.448 $9,672.20 7.434 $ 11,151.48

155,000 5.544 $ 8,593.50 6.428 $9,960.64 7.409 $ 11,484.04

160,000 5.526 $ 8,841.61 6.405 $10,248.23 7.385 $ 11,815.61

165,000 5.506 $ 9,089.02 6.385 $10,535.00 7.361 $ 12,146.24

170,000 5.492 $ 9,335.75 6.365 $10,820.98 7.339 $ 12,475.95

175,000 5.475 $ 9,581.81 6.346 $11,106.19 7.317 $ 12,804.79

180,000 5.460 $ 9,827.24 6.328 $11,390.67 7.296 $ 13,132.77

185,000 5.444 $ 10,072.06 6.311 $11,674.43 7.276 $ 13,459.93

190,000 5.430 $ 10,316.28 6.261 $12,521.65 7.218 $ 14,436.73

205,000 5.388 $ 11,045.52 6.245 $12,802.77 7.200 $ 14,760.84

210,000 5.375 $ 11,287.53 6.230 $13,083.28 7.183 $ 15,084.25

215,000 5.362 $ 11,529.03 6.215 $13,363.19 7.166 $ 15,406.97

220,000 5.350 $ 11,770.02 6.201 $13,642.52 7.150 $ 15,729.03

225,000 5.338 $ 12,010.53 6.187 $13,921.29 7.134 $ 16,050.43

230,000 5.326 $ 12,250.56 6.174 $14,199.51 7.118 $ 16,371.20
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SIMPLISTIC PROJECT AVERAGE PROJECT COMPLEX PROJECT

ECCA TOTAL
FEE %

FEE IN $ TOTAL
FEE %

FEE IN $ TOTAL
FEE %

FEE IN $

235,000 5.315 $ 12,490.13 6.161 $14,477.19 7.103 $ 16,691.35

240,000 5.304 $ 12,729.25 6.148 $14,754.36 7.088 $ 17,010.91

245,000 5.293 $ 12,967.93 6.135 $15,031.01 7.073 $ 17,329.87

250,000 5.282 $ 13,206.18 6.123 $15,307.17 7.059 $ 17,648.26

255,000 5.272 $ 13,444.02 6.111 $15,582.84 7.046 $ 17,966.10

260,000 5.262 $ 13,681.44 6.099 $15,858.03 7.032 $ 18,283.38

270,000 5.243 $ 14,155.10 6.077 $16,407.05 7.006 $ 18,916.36

280,000 5.224 $ 14,627.23 6.055 $16,954.29 6.981 $ 19,547.30

290,000 5.206 $ 15,097.89 6.034 $17,499.83 6.957 $ 20,176.27

300,000 5.189 $ 15,567.15 6.015 $18,043.74 6.934 $ 20,803.37

310,000 5.173 $ 16,035.05 5.996 $18,586.08 6.912 $ 21,428.65

320,000 5.157 $ 16,501.65 5.977 $19,126.91 6.891 $ 22,052.20

330,000 5.142 $ 16,966.99 5.959 $19,666.29 6.871 $ 22,674.07

340,000 5.127 $ 17,431.13 5.942 $20,204.26 6.851 $ 23,294.33

350,000 5.113 $ 17,894.10 5.926 $20,740.89 6.832 $ 23,913.02

360,000 5.099 $ 18,355.94 5.910 $21,276.20 6.814 $ 24,530.21

370,000 5.086 $ 18,816.68 5.895 $21,810.25 6.769 $ 25,145.98

380,000 5.073 $ 19,276.37 5.880 $22,343.06 6.779 $ 25,760.24

390,000 5.060 $ 19,735.03 5.865 $22,874.69 6.762 $ 26,373.18

400,000 5.048 $ 20,192.70 5.851 $23,405.17 6.746 $ 26,984.79

410,000 5.036 $ 20,649.40 5.838 $23,934.53 6.731 $ 27,595.10

420,000 5.025 $ 21,105.16 5.824 $24,462.80 6.715 $ 28,204.18

430,000 5.014 $ 21,560.00 5.812 $24,990.01 6.700 $ 28,812.01

440,000 5.008 $ 22,013.96 5.799 $25,516.91 6.686 $ 29,418.66

450,000 4.993 $ 22,467.06 5.787 $26,041.36 6.672 $ 30,024.16

460,000 4.982 $ 22,919.31 5.775 $26,565.57 6.658 $ 30,628.53

470,000 4.972 $ 23,370.74 5.764 $27,088.82 6.645 $ 31,231.81

480,000 4.963 $ 23,821.37 5.752 $27,611.14 6.632 $ 31,854.02

490,000 4.953 $ 24,271.22 5.741 $28,132.56 6.619 $ 32,435.18

500,000 4.944 $ 24,720.31 5.731 $28,653.09 6.607 $ 33,035.32

505,000 4.940 $ 24,944.57 5.725 $28,913.03 6.601 $ 33,335.02

510,000 4.935 $ 25,168.65 5.720 $29,172.76 6.595 $ 33,634.47

515,000 4.931 $ 25,392.55 5.715 $29,432.27 6.589 $ 33,933.68

520,000 4.926 $ 25,616.27 5.710 $29,691.58 6.583 $ 34,232.65

525,000 4.922 $ 25,839.81 5.705 $29,950.68 6.577 $ 34,531.38

530,000 4.918 $ 26,063.17 5.700 $30,209.58 6.572 $ 34,829.87

535,000 4.913 $ 26,286.36 5.695 $30,468.28 6.566 $ 35,128.13

540,000 4.909 $ 26,509.37 5.690 $30,726.78 6.560 $ 35,426.16

545,000 4.905 $ 26,732.22 5.685 $30,985.07 6.555 $ 35,723.97

550,000 4.901 $ 26,954.90 5.681 $31,243.18 6.549 $ 36,021.55

555,000 4.897 $ 27,177.41 5.676 $31,501.09 6.544 $ 36,318.90

560,000 4.893 $ 27,399.76 5.671 $31,758.81 6.539 $ 36,616.04

565,000 4.889 $ 27,621.94 5.667 $32,016.34 6.533 $ 36,912.96

570,000 4.885 $ 27,843.96 5.662 $32,273.68 6.528 $ 37,209.66

575,000 4.881 $ 28,065.82 5.658 $32,530.84 6.523 $ 37,506.15
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SIMPLISTIC PROJECT AVERAGE PROJECT COMPLEX PROJECT

ECCA TOTAL
FEE %

FEE IN $ TOTAL
FEE %

FEE IN $ TOTAL
FEE %

FEE IN $

580,000 4.877 $ 28,287.53 5.653 $32,787.82 6.518 $ 37,802.42

585,000 4.873 $ 28,509.07 5.649 $33,044.61 6.513 $ 38,098.49

590,000 4.870 $ 28,730.47 5.644 $33,301.22 6.508 $ 38,394.35

595,000 4.866 $ 28,951.70 5.640 $33,557.66 6.503 $ 38,690.00

600,000 4.862 $ 29,172.79 5.636 $33,813.91 6.498 $ 38,985.45

605,000 4.858 $ 29,393.72 5.631 $34,070.00 6.493 $ 39,280.70

610,000 4.855 $ 29,614.51 5.627 $34,325.91 6.488 $ 39,575.75

615,000 4.851 $ 29,835.15 5.623 $34,581.65 6.483 $ 39,870.61

620,000 4.848 $ 30,055.64 5.619 $34,837.22 6.478 $ 40,165.26

625,000 4.844 $ 30,275.99 5.619 $35,092.62 6.474 $ 40,459.73

630,000 4.841 $ 30,496.19 5.611 $35,347.86 6.469 $ 40,754.00

635,000 4.837 $ 30,716.25 5.607 $35,602.93 6.464 $ 41,048.08

640,000 4.834 $ 30,936.17 5.603 $35,857.83 6.460 $ 41,341.97

645,000 4.830 $ 31,155.95 5.599 $36,112.58 6.455 $ 41,635.68

650,000 4.827 $ 31,375.59 5.595 $36,367.16 6.451 $ 41,929.20

655,000 4.824 $ 31,595.09 5.591 $36,621.59 6.446 $ 42,222.54

660,000 4.820 $ 31,814.46 5.587 $36,875.85 6.442 $ 42,515.69

665,000 4.817 $ 32,033.70 5.583 $37,129.97 6.437 $ 42,808.67

670,000 4.814 $ 32,252.79 5.580 $37,383.92 6.433 $ 43,101.48

675,000 4.811 $ 32,471.76 5.576 $37,637.72 6.429 $ 43,394.08

680,000 4.807 $ 32,690.60 5.572 $37,891.37 6.424 $ 43,686.52

685,000 4.804 $ 32,909.30 5.569 $38,144.87 6.420 $ 43,978.79

690,000 4.801 $ 33,127.88 5.565 $38,398.22 6.416 $ 44,270.89

695,000 4.798 $ 33,346.33 5.561 $38,651.42 6.412 $ 44,562.82

700,000 4.795 $ 33,564.65 5.551 $39,410.15 6.400 $ 45,437.58

715,000 4.786 $ 34,218.86 5.547 $39,662.77 6.396 $ 45,728.83

720,000 4.783 $ 34,436.68 5.544 $39,915.24 6.392 $ 46,019.93

725,000 4.780 $ 34,654.38 5.540 $40,167.58 6.388 $ 46,310.85

730,000 4.777 $ 34,871.96 5.537 $40,419.77 6.384 $ 46,601.62

735,000 4.774 $ 35,089.42 5.534 $40,671.83 6.380 $ 46,892.22

740,000 4.771 $ 35,306.76 5.530 $40,923.75 6.376 $ 47,182.67

745,000 4.768 $ 35,523.98 5.527 $41,175.53 6.372 $ 47,472.96

750,000 4.765 $ 35,741.09 5.524 $41,427.17 6.368 $ 47,763.09

755,000 4.760 $ 35,985.08 5.520 $41,678.68 6.360 $ 48,053.07

760,000 4.760 $ 36,174.95 5.520 $41,930.06 6.360 $ 48,342.89

765,000 4.760 $ 36,391.71 5.510 $42,181.30 6.360 $ 48,632.56

770,000 4.750 $ 36,608.36 5.510 $42,432.41 6.350 $ 48,922.08

775,000 4.750 $ 36,824.89 5.510 $42,683.40 6.350 $ 49,211.44

780,000 4.750 $ 37,041.31 5.550 $42,934.25 6.350 $ 49,500.66

785,000 4.750 $ 37,257.62 5.550 $43,184.97 6.340 $ 49,789.73

790,000 4.740 $ 37,473.82 5.550 $43,435.57 6.340 $ 50,078.65

795,000 4.740 $ 37,689.91 5.550 $43,686.03 6.340 $ 50,367.43

800,000 4.740 $ 37,905.89 5.490 $43,936.37 6.330 $ 50,656.06

805,000 4.740 $ 38,121.77 5.490 $44,186.59 6.330 $ 50,944.54

810,000 4.730 $ 38,337.53 5.490 $44,436.68 6.330 $ 51,232.88



APPENDIX A PAGE 6 OF 9
LOOKUP TABLE (09/95)

SIMPLISTIC PROJECT AVERAGE PROJECT COMPLEX PROJECT

ECCA TOTAL
FEE %

FEE IN $ TOTAL
FEE %

FEE IN $ TOTAL
FEE %
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815,000 4.730 $ 38,553.19 5.480 $44,686.65 6.320 $ 51,521.08

820,000 4.730 $ 38,768.75 5.480 $44,936.50 6.320 $ 51,809.14

825,000 4.730 $ 38,984.20 5.480 $45,186.23 6.310 $ 52,097.06

830,000 4.720 $ 39,199.54 5.470 $45,435.83 6.310 $ 52,384.84

835,000 4.720 $ 39,414.78 5.470 $45,685.32 6.310 $ 52,672.48

840,000 4.720 $ 39,629.92 5.470 $45,934.68 6.300 $ 52,959.99

845,000 4.720 $ 39,844.96 5.470 $46,183.93 6.300 $ 53,247.35

850,000 4.710 $ 40,059.89 5.460 $46,433.06 6.300 $ 53,534.59

855,000 4.710 $ 40,274.73 5.460 $46,682.07 6.290 $ 53,821.68

860,000 4.710 $ 40,489.46 5.460 $46,930.97 6.290 $ 54,108.65

865,000 4.710 $ 40,704.10 5.450 $47,179.75 6.290 $ 54,395.48

870,000 4.700 $ 40,918.64 5.450 $47,428.42 6.290 $ 54,682.18

875,000 4.700 $ 41,133.08 5.450 $47,676.98 6.280 $ 54,968.75

880,000 4.700 $ 41,347.42 5.450 $47,925.42 6.280 $ 55,255.19

885,000 4.700 $ 41,561.67 5.440 $48,173.75 6.280 $ 55,541.50

890,000 4.690 $ 41,775.81 5.440 $48,421.97 6.270 $ 55,827.68

900,000 4.690 $ 42,203.83 5.440 $48,918.07 6.270 $ 56,399.66

905,000 4.690 $ 42,417.69 5.430 $49,165.96 6.260 $ 56,685.46

910,000 4.680 $ 42,631.47 5.430 $49,413.74 6.260 $ 56,971.14

915,000 4.680 $ 42,845.14 5.430 $49,661.42 6.260 $ 57,256.69

920,000 4.680 $ 43,058.73 5.420 $49,908.98 6.250 $ 57,542.12

925,000 4.680 $ 43,272.22 5.420 $50,156.44 6.250 $ 57,827.43

930,000 4.680 $ 43,485.63 5.420 $50,403.80 6.250 $ 58,112.61

935,000 4.670 $ 43,698.94 5.420 $50,651.04 6.250 $ 58,397.67

940,000 4.670 $ 43,912.16 5.410 $50,898.19 6.240 $ 58,682.62

945,000 4.670 $ 44,125.30 5.410 $51,145.23 6.240 $ 58,967.44

950,000 4.670 $ 44,338.34 5.410 $51,392.17 6.240 $ 59,252.14

955,000 4.670 $ 44,551.30 5.410 $51,639.00 6.230 $ 59,536.73

960,000 4.660 $ 44,764.16 5.440 $51,885.73 6.230 $ 59,821.20

965,000 4.660 $ 44,976.94 5.440 $52,132.37 6.230 $ 60,105.55

970,000 4.660 $ 45,189.64 5.440 $52,378.90 6.230 $ 60,389.79

975,000 4.660 $ 45,402.24 5.440 $52,625.33 6.220 $ 60,673.91

980,000 4.650 $ 45,614.76 5.440 $52,871.66 6.220 $ 60,957.91

985,000 4.650 $ 45,827.20 5.390 $53,117.89 6.220 $ 61,241.80

990,000 4.650 $ 46,039.55 5.390 $53,364.02 6.210 $ 61,525.58

995,000 4.650 $ 46,251.82 5.390 $53,610.06 6.210 $ 61,809.25

1,000,000 4.650 $ 46,464.00 5.390 $53,856.00 6.210 $ 62,092.80

1,005,000 4.640 $ 46,676.10 5.380 $54,101.84 6.210 $ 62,376.24

1,010,000 4.640 $ 46,888.12 5.380 $54,347.59 6.200 $ 62,659.57

1,015,000 4.640 $ 47,100.05 5.380 $54,593.24 6.200 $ 62,942.79

1,020,000 4.640 $ 47,311.90 5.380 $54,838.80 6.200 $ 63,225.91

1,025,000 4.640 $ 47,523.67 5.370 $55,084.26 6.200 $ 63,508.91

1,030,000 4.630 $ 47,735.36 5.370 $55,329.62 6.190 $ 63,791.80

1,035,000 4.630 $ 47,946.97 5.370 $55,574.90 6.190 $ 64,074.59

1,040,000 4.630 $ 48,158.50 5.370 $55,820.08 6.190 $ 64,357.27
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1,045,000 4.630 $ 48,369.95 5.370 $56,065.17 6.190 $ 64,639.84

1,050,000 4.630 $ 48,581.32 5.360 $56,310.17 6.180 $ 64,922.31

1,055,000 4.620 $ 48,792.61 5.360 $56,555.07 6.180 $ 65,204.67

1,060,000 4.620 $ 49,003.82 5.360 $56,799.89 6.180 $ 65,486.93

1,065,000 4.620 $ 49,214.96 5.360 $57,044.61 6.180 $ 65,769.08

1,070,000 4.620 $ 49,426.02 5.350 $57,289.25 6.170 $ 66,051.13

1,075,000 4.620 $ 49,637.00 5.350 $57,533.79 6.170 $ 66,333.08

1,080,000 4.620 $ 49,847.90 5.350 $57,778.25 6.170 $ 66,614.92

1,085,000 4.610 $ 50,058.73 5.350 $58,022.61 6.170 $ 66,896.66

1,090,000 4.610 $ 50,269.48 5.350 $58,266.89 6.160 $ 67,178.30

1,095,000 4.610 $ 50,480.15 5.340 $58,511.09 6.160 $ 67,459.84

1,100,000 4.610 $ 50,690.75 5.340 $58,755.19 6.160 $ 67,741.28

1,105,000 4.610 $ 50,901.28 5.340 $58,999.21 6.160 $ 68,022.62

1,110,000 4.600 $ 51,111.73 5.340 $59,243.14 6.150 $ 68,303.86

1,115,000 4.600 $ 51,322.11 5.340 $59,486.99 6.150 $ 68,585.00

1,120,000 4.600 $ 51,532.42 5.330 $59,730.75 6.150 $ 68,866.05

1,125,000 4.600 $ 51,742.65 5.330 $59,974.43 6.150 $ 69,146.99

1,130,000 4.600 $ 51,952.81 5.330 $60,218.02 6.140 $ 69,427.84

1,135,000 4.600 $ 52,162.89 5.330 $60,461.53 6.140 $ 69,708.59

1,140,000 4.590 $ 52,372.91 5.320 $60,704.96 6.140 $ 69,989.25

1,145,000 4.590 $ 52,582.85 5.320 $60,948.30 6.140 $ 70,269.81

1,150,000 4.590 $ 52,792.72 5.320 $61,191.56 6.130 $ 70,550.27

1,155,000 4.590 $ 53,002.52 5.320 $61,434.74 6.130 $ 70,830.64

1,160,000 4.590 $ 53,212.25 5.320 $61,677.83 6.130 $ 71,110.91

1,165,000 4.590 $ 53,421.91 5.320 $61,920.85 6.130 $ 71,391.10

1,170,000 4.580 $ 53,631.50 5.310 $62,163.78 6.130 $ 71,671.18

1,175,000 4.580 $ 53,841.02 5.310 $62,406.63 6.120 $ 71,951.18

1,180,000 4.580 $ 54,050.47 5.310 $62,469.41 6.120 $ 72,231.08

1,185,000 4.580 $ 54,259.85 5.310 $62,892.10 6.120 $ 72,510.89

1,190,000 4.580 $ 54,469.16 5.310 $63,134.71 6.120 $ 72,790.61

1,195,000 4.580 $ 54,678.41 5.330 $63,377.25 6.110 $ 73,070.24

1,200,000 4.570 $ 54,887.59 5.330 $63,619.70 6.110 $ 73,349.77

1,205,000 4.570 $ 55,096.70 5.330 $63,862.08 6.110 $ 73,629.22

1,210,000 4.570 $ 55,305.74 5.330 $64,104.38 6.110 $ 73,908.58

1,215,000 4.570 $ 55,514.71 5.330 $64,346.60 6.110 $ 74,187.85

1,220,000 4.570 $ 55,723.62 5.290 $64,588.75 6.100 $ 74,467.02

1,225,000 4.570 $ 55,932.47 5.290 $64,830.81 6.100 $ 74,746.11

1,230,000 4.560 $ 56,141.24 5.290 $65,072.80 6.100 $ 75,025.12

1,235,000 4.560 $ 56,349.95 5.290 $65,314.72 6.100 $ 75,304.03

1,240,000 4.560 $ 56,558.60 5.290 $65,556.56 6.100 $ 75,582.86

1,245,000 4.560 $ 56,767.18 5.290 $65,798.32 6.090 $ 75,861.60

1,250,000 4.560 $ 56,975.70 5.280 $66,040.01 6.090 $ 76,140.25

1,255,000 4.560 $ 57,184.15 5.280 $66,281.63 6.090 $ 76,418.82

1,260,000 4.550 $ 57,392.54 5.280 $66,523.17 6.090 $ 76,697.30

1,265,000 4.550 $ 57,600.86 5.280 $66,764.63 6.090 $ 76,975.69
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1,270,000 4.550 $ 57,809.12 5.280 $67,006.03 6.080 $ 77,254.01

1,275,000 4.550 $ 58,017.32 5.270 $67,247.34 6.080 $ 77,532.23

1,280,000 4.550 $ 58,225.45 5.270 $67,488.59 6.080 $ 77,810.37

1,285,000 4.550 $ 58,433.52 5.270 $67,729.76 6.080 $ 78,088.43

1,290,000 4.550 $ 58,641.53 5.270 $67,970.86 6.070 $ 78,366.41

1,295,000 4.540 $ 58,849.48 5.270 $68,211.89 6.070 $ 78,644.30

1,300,000 4.540 $ 59,057.36 5.270 $68,452.85 6.070 $ 78,922.11

1,305,000 4.540 $ 59,265.18 5.260 $68,693.74 6.070 $ 79,199.84

1,310,000 4.540 $ 59,472.95 5.260 $68,934.55 6.070 $ 79,477.48

1,315,000 4.540 $ 59,680.65 5.260 $69,175.30 6.070 $ 79,755.05

1,320,000 4.540 $ 59,888.29 5.260 $69,415.97 6.060 $ 80,032.53

1,325,000 4.540 $ 60,095.87 5.260 $69,656.57 6.060 $ 80,309.93

1,330,000 4.530 $ 60,303.39 5.260 $69,897.11 6.060 $ 80,587.25

1,335,000 4.530 $ 60,510.84 5.250 $70,137.57 6.060 $ 80,864.49

1,340,000 4.530 $ 60,718.24 5.250 $70,377.96 6.060 $ 81,141.65

1,345,000 4.530 $ 60,925.58 5.250 $70,618.29 6.050 $ 81,418.73

1,350,000 4.530 $ 61,132.86 5.250 $70,858.55 6.050 $ 81,695.74

1,355,000 4.530 $ 61,340.09 5.250 $71,098.74 6.050 $ 81,972.66

1,360,000 4.530 $ 61,547.25 5.250 $71,338.86 6.050 $ 82,249.51

1,365,000 4.520 $ 61,754.35 5.240 $71,578.91 6.050 $ 82,526.27

1,370,000 4.520 $ 61,961.40 5.240 $71,818.90 6.040 $ 82,802.96

1,375,000 4.520 $ 62,168.39 5.240 $72,058.81 6.040 $ 83,079.57

1,380,000 4.520 $ 62,375.32 5.240 $72,298.67 6.040 $ 83,356.11

1,385,000 4.520 $ 62,582.19 5.240 $72,538.45 6.040 $ 83,632.57

1,390,000 4.520 $ 62,789.01 5.240 $72,778.17 6.040 $ 83,908.95

1,395,000 4.520 $ 62,995.77 5.230 $73,017.82 6.030 $ 84,185.25

1,400,000 4.510 $ 63,202.47 5.230 $73,257.41 6.030 $ 84,461.48

1,405,000 4.510 $ 63,409.11 5.230 $73,496.93 6.030 $ 84,737.64

1,410,000 4.510 $ 63,615.70 5.230 $73,736.38 6.030 $ 85,013.71

1,415,000 4.510 $ 63,822.24 5.230 $73,975.78 6.030 $ 85,289.72

1,420,000 4.510 $ 64,028.71 5.230 $74,215.10 6.030 $ 85,565.65

1,425,000 4.510 $ 64,235.14 5.220 $74,454.36 6.020 $ 85,841.50

1,430,000 4.510 $ 64,441.50 5.220 $74,693.56 6.020 $ 86,117.28

1,435,000 4.510 $ 64,647.81 5.220 $74,932.69 6.020 $ 86,392.99

1,440,000 4.500 $ 64,854.07 5.220 $75,171.76 6.020 $ 86,668.62

1,445,000 4.500 $ 65,060.27 5.220 $75,410.77 6.020 $ 86,944.18

1,450,000 4.500 $ 65,266.42 5.220 $75,649.71 6.010 $ 87,219.67

1,455,000 4.500 $ 65,472.51 5.220 $75,888.59 6.010 $ 87,495.08

1,460,000 4.500 $ 65,678.55 5.210 $76,127.41 6.010 $ 87,770.42

1,465,000 4.500 $ 65,884.53 5.210 $76,366.16 6.010 $ 88,045.69

1,470,000 4.500 $ 66,090.46 5.210 $76,604.86 6.010 $ 88,320.89

1,480,000 4.490 $ 66,502.17 5.210 $77,082.06 6.000 $ 88,871.08

1,485,000 4.490 $ 66,707.94 5.210 $77,320.56 6.000 $ 89,146.06

1,490,000 4.490 $ 66,913.65 5.210 $77,559.01 6.000 $ 89,420.98

1,495,000 4.490 $ 67,119.32 5.200 $77,797.39 6.000 $ 89,695.82
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1,500,000 4.490 $ 67,324.93 5.200 $78,035.72 6.000 $ 89,970.59

1,525,000 4.480 $ 68,352.22 5.200 $79,226.44 5.990 $ 91,343.42

1,550,000 4.480 $ 69,378.22 5.190 $80,415.67 5.980 $ 92,714.54

1,575,000 4.470 $ 70,402.97 5.180 $81,603.45 5.970 $ 94,083.97

1,600,000 4.460 $ 71,426.49 5.170 $82,789.79 5.960 $ 95,451.76

1,625,000 4.460 $ 72,448.79 5.170 $83,974.73 5.950 $ 96,817.92

1,650,000 4.450 $ 73,469.90 5.160 $85,158.29 5.940 $ 98,182.50

1,675,000 4.450 $ 74,489.83 5.150 $86,340.49 5.940 $ 99,545.51

1,700,000 4.440 $ 75,508.62 5.150 $87,521.36 5.930 $ 100,906.98

1,725,000 4.440 $ 76,526.28 5.140 $88,700.92 5.920 $ 102,266.94

1,750,000 4.430 $ 77,542.83 5.140 $89,879.19 5.910 $ 103,625.42

1,775,000 4.430 $ 78,558.28 5.130 $91,056.19 5.910 $ 104,982.43

1,800,000 4.420 $ 79,572.66 5.120 $92,231.94 5.910 $ 106,338.01

1,825,000 4.420 $ 80,585.98 5.120 $93,406.47 5.900 $ 107,692.17

1,850,000 4.410 $ 81,598.25 5.110 $94,579.79 5.890 $ 109,044.94

1,875,000 4.410 $ 82,609.50 5.110 $95,751.92 5.890 $ 110,396.33

1,900,000 4.400 $ 83,619.74 5.100 $96,922.88 5.880 $ 111,746.38

1,925,000 4.400 $ 84,628.98 5.100 $98,092.69 5.880 $ 113,095.10

1,950,000 4.390 $ 85,637.25 5.090 $99,261.35 5.870 $ 114,442.50

1,975,000 4.390 $ 86,644.54 5.090 $100,428.90 5.860 $ 115,788.62

2,000,000 4.380 $ 87,650.89 5.080 $101,595.35 5.860 $ 117,133.46



1

Appendix B – Direct Salary Rates

Fees for Contract Services

a. If Appendix A, Supplemental Architect-Engineer Contract Lookup Table
is included in the contract, the fee for Work Orders on projects with an
estimated construction cost (ECCA) of up to $750,000 shall be determined
by Appendix A, subject to an additional fee for services not included in
the Supplemental Architect-Engineer Contract Lookup Table as provided
in the Ordering clause of the contract.

b. For negotiated fees for Work Orders on projects with an estimated
construction cost (ECCA) in excess of $750,000 and for additional
services not included in the Supplemental Architect-Engineer Contract
Lookup Table, as provided in the Ordering clause of the contract, the
following rates will apply (for the A/E and all Subcontractors):

*Please tailor the disciplines according to the specifics of the firm.

(1)
Total Overhead Rate: _______
Profit: _____

Direct Salary Rates:
Principal ______
Project Manager ______
Architect ______
Draftsperson ______
Technical Assistant ______
Project Coordinator ______
Project Engineer ______
Technology Engineer ______
Electrical Engineer ______
Mechanical Engineer ______
Structural Engineer ______
Construction Inspector ______
Designer ______
CADD Operator ______
Clerical ______
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(2) Consultant(s): _______

Total Overhead Rate: _______
Profit: _____

Direct Salary Rates:
Principal ______
Project Manager ______
Architect ______
Draftsperson ______
Technical Assistant ______
Project Coordinator ______
Project Engineer ______
Technology Engineer ______
Electrical Engineer ______
Mechanical Engineer ______
Structural Engineer ______
Construction Inspector ______
Designer ______
CADD Operator ______
Clerical ______
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Instructions for Submitting Certificates of Insurance and Certificate--

INSTRUCTIONS FOR SUBMITTING CERTIFICATES OF INSURANCE

Contract No.: GS05P08GBD0017 Project Control No.: _______________

Description: Indefinite Delivery Indefinite Quantity, Architect and Engineering (A/E) Services

Location: States of Illinois, Indiana, Ohio, Michigan, Minnesota and Wisconsin

Contractor/Subcontractor Name: ________________________________________
________________________________________

Address and Telephone Number: _______________________________________
_______________________________________

Following award of the contract and as a condition of the issuance of notice to proceed, the contractor
must furnish a Certificate of Insurance executed by the insurance provider. The contractor is to convey
the enclosed Certificate of Insurance to the insurance provider for execution. A Certificate of Insurance
may be submitted in any format provided that the certificate addresses all of the items indicated on the
enclosed certificate, subject to the specific insurance requirements stated in the contract documents.

The insurance coverages obtained must satisfy the requirements of the cited contract--in terms of the
amounts and types of insurance provided. (For coverages and provisions required, see FAR 52.228-5,
INSURANCE--WORK ON A GOVERNMENT INSTALLATION, and GSAR 552.228-75--WORKMEN'S
COMPENSATION LAWS, and the paragraphs on insurance in Section 00800 of the Invitation for
Bids/Request for Proposal.

Particular requirements include:

1. The policy or policies of insurance must stipulate that the Government is to be notified 30 days
prior to any cancellation of the policy or any material change adversely affecting the
Government's interest. (See FAR 52.228-5--INSURANCE--WORK ON A GOVERNMENT
INSTALLATION).

2. For contracts involving the abatement of asbestos, polychlorinated biphenyls (PCB's), and/or
other hazardous materials, or contracts which are likely to involve the handling of such materials:
If the contract insurance requirements stipulate, coverage for liabilities for bodily injury arising out
of such work under this contract must be provided with limits no less than those specified for
general liability insurance. Coverage for property damage associated with the hazardous
materials will be required if it is specified in the contract documents.
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CERTIFICATE OF INSURANCE
NAME OF COMPANY INSURED:
CONTRACT NUMBER: GS-05P-08-GB-C-0016
Companies
Affording
Coverage

Type of
Insurance

Policy
No.

Policy
Effective

Date

Policy
Expiration

Date

Liability Limits
(000’s)

Each
Aggregate

Occurrence
General
Liability

Bod.
Inj.

Prop.
Dam.

BI/PD
Comb.

Pers.
Inj.

Hazardous
Mat. Liab.
(if req.-see
specs)

Bod.
Inj.

Prop.
Dam.

Automobile
Liability

Bod.
Inj.

Bod.
Inj.

Prop.
Dam.

BI/PD
Comb.

Per
Person

Per
Accident

Excess
Liability

BI/PD
Comb.

Workmen’s
Comp. &
Employer’s
Liability

Statutory

Ea. Accident

Disease-PL
Disease-Ea. Employee

Other
Coverage
(if required)

ADDITIONAL PROVISIONS:
The policy or policies of insurance require that the Government be notified in writing 30 days prior to
any cancellation of the policy or policies above or any material change adversely affecting the
Government's interest. (See FAR 52.228-5)
CERTIFICATE HOLDER: (list address of contracting activity)

Authorized Representative:

Signature:
Date:
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SMALL BUSINESS, VETERAN OWNED SMALL BUSINESS, SERVICE-DISABLED
VETERAN OWNED SMALL BUSINESS, HUBZONE, SMALL

BUSINESS, SMALL DISADVANTAGED BUSINESS, AND SMALL WOMAN-OWNED
BUSINESS CONCERNS SUBCONTRACTING PLAN

Date: __________________

Solicitation/Contract Number: GS05P08GBD0017

Contractor Name and Address:
__________________________________________________________
__________________________________________________________
__________________________________________________________
__________________________________________________________

Contract Service: A/E Services

Project Description: Indefinite Delivery Indefinite Quantity, Architect and Engineering (A/E)
Services for the States of Illinois, Indiana, Ohio, Michigan, Minnesota and Wisconsin

Estimated Dollar Value: $_______________________________
Pertains to the requirements expressed in FAR 52.219-9.
The total estimated value of all planned subcontracting (to all types of business concerns,
including large businesses) under the base contract is:

$___________________________

GOALS

CATEGORY VALUE PERCENTAGE

Total of subcontracting (from above): $ 100 %

Total planned for Small Business (SB), including
Small Disadvantaged Business (SDB), Small
Women-Owned Business (WOB), HUBZone Small
Business, Veteran-Owned Business and Service-
Disabled Veteran-Owned Small Business:* $ %

Total planned for Small Disadvantaged Business:* $ %

Total Planned for Small Woman-Owned Business:* $ %

Total Planned for HUBZone Small Business* $ %

Total Planned for Veteran-Owned Small Business* $ %

Total Planned for Service-Disabled Veteran-Owned
Small Business*

$
%

*Please note that 0% goals for SB, SDB, WOB & HZ, Veteran-Owned Small Business & Service-
Disabled Veteran-Owned Small Business concerns are not acceptable.

1. The following supplies and/or services will be subcontracted under this contract, and the
distribution among (a) large, (b) small, (c) small disadvantaged business, (d) small woman-
owned business, (e) HUBZone small business, (f) veteran-owned small business and (g)
service-disabled veteran-owned small business is as follows:
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(a) Supplies/services to be subcontracted to large businesses:
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________
__________________________________________________________________________

(b) Supplies/services to be subcontracted to small business (SB):
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

(c) Supplies/services to be subcontracted to small disadvantaged business (SDB):
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

(d) Supplies/services to be subcontracted to women-owned business (WOB):
_____________________________________________________________________________
____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

(e) Supplies/services to be subcontracted HUBZone business (HZ):
_____________________________________________________________________________
_____________________________________________________________________________
____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

(f) Supplies/services to be subcontracted to veteran-owned small business:
_____________________________________________________________________________
___________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________

_____________________________________________________________________________
_____________________________________________________________________________

(g) Supplies/services to be subcontracted service-disabled veteran-owned small business:
_____________________________________________________________________________
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_____________________________________________________________________________
___________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

2. The following method was used in developing subcontracting goals in paragraph 1 above:
Explain (1) how the product and service areas to be subcontracted were established; (2) how
the areas to be subcontracted to SB, to SDB, WOB, HZ Veteran-owned Small Business and
Service-Disabled Veteran-owned Small Business concerns were determined; and (3) how the
capabilities to be subcontracted to SB, SDB, WOB, HZ, Veteran-owned Small Business, and
Service Disabled Veteran-owned Small Business concerns were determined.

1.
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

2.
_____________________________________________________________________________
_____________________________________________________________________________
____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

3.
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

3. The following methods were used to identify potential sources for solicitation purposes:
(a) Existing Company source lists.
(b) The Procurement Automated Source Systems (PASS) of the Small Business

Administration.
(c) The National Minority Purchasing Council Vendor Information Service.
(d) Minority Business Development Centers (funded by the Minority Business Development

Agency, Department of Commerce.
(e) Trade associations affiliated with SDB’s.
(f) Additions to (or deletions from) the above: (If deleting any potential sources set forth

above, please provide explanation as an attachment to this plan.)
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________
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_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________

4. In establishing subcontracting goals indirect and overhead costs [ ] have or [ ] have not
[check one] been included in the goals set forth above.

If “have been” is checked, explain the method used in determining the proportionate share of
indirect costs to be incurred with SB, SDB, WOB, HZ, Veteran-owned Small Business and
Service-disabled Veteran-owned Small Business concerns.
__________________________________________________________________________
_________________________________________________________________________
________________________________________________________________________
__________________________________________________________________________
________________________________________________________________________
_________________________________________________________________________

5. The following individual will administer the subcontracting program:

Name: _________________________________________________________

Title: _______________________________

Phone: __________________________________

Address: _______________________________________________________
_______________________________________________________
_______________________________________________________

This individual’s specific duties, as they relate to the firm’s subcontracting program, are as
follows:

General overall responsibility for review, monitoring and execution of this plan including but
not limited to:

(a) Developing and maintaining bidders lists of SB, SDB, WOB, HZ, Veteran-owned and
Service-disabled Veteran-owned concerns from all possible sources.

(b) Ensuring that procurement packages are structured to permit SB, SDB, WOB, HZ,
Veteran-owned and Service-disabled Veteran-owned concerns to participate to the
maximum extent possible.

(c) Assuring inclusion of SB, SDB, WOB, HZ, Veteran-owned and Service-disabled Veteran-
owned concerns in all solicitations for products or services which they are capable of
providing.

(d) Reviewing solicitations to remove statements, clause, etc., which may tend to restrict or
prohibit SDB, WOB, HZ, Veteran-owned and Service-disabled Veteran-owned Concerns
from participating.

(e) Ensuring periodic rotation of potential subcontractors by bidders lists.
(f) Ensuring that the bid proposal review board documents its reasons for not selecting low

bids submitted by SB, SDB, WOB, HZ, Veteran-owned and Service-disabled Veteran-
owned concerns.
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(g) Ensuring the establishment and maintenance of records of solicitations and subcontract
award activity.

(h) Attending or arranging for attendance of company counselors at Business Opportunity
Workshops, Minority Business Enterprise Seminars, Trade Fairs, etc.

(i) Conducting or arranging for the presentation of motivational training for purchasing
personnel pursuant to the intent of Public Law 95-507.

(j) Monitoring attainment of proposed goals.
(k) Preparing and submitting periodic subcontracting reports as required (i.e. SF-294 and

SF-295).
(l) Coordinating contractor’s activities during the conduct of compliance reviews by Federal

agencies.
(m) Coordinating the conduct of contractor’s activities involving its SB, SDB, WOB, HZ,

Veteran-owned and Service-disabled Veteran-owned subcontracting program.
(n) Additions to (or deletions from) the duties specified above: (If deleting any duties set forth

above, please provide explanation as an attachment to this plan.)
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________

6. The following efforts will be taken to assure that SB, SDB, WOB, HZ, Veteran-owned and
Service-disabled Veteran-owned concerns will have an equitable opportunity to compete for
subcontracts:

(a) Outreach efforts will be made as follows:
(1) Contacts with minority and small business trade associations.
(2) Contacts with business development organizations.
(3) Attendance at small and minority business procurement conferences and trade
fairs.

(b) The following internal efforts will be made to guide and encourage buyers:
(1) Workshops, seminars and training programs will be conducted.
(2) Activities will be monitored to evaluate compliance with this subcontracting plan.

(c) SB, SDB, WOB, HZ, Veteran-owned and Service-disabled Veteran-owned source
lists, guides and other data identifying SB, SDB, WOB, HZ, Veteran-owned and
Service-disabled Veteran-owned concerns will be maintained and utilized by buyers
in soliciting subcontracts.

(d) Additions to (or deletions from) the above listed efforts are as follows: (If deleting any
efforts set forth above, please provide an explanation as an attachment to this plan.)
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________

7. The offeror (contractor) agrees that the clause entitled “Utilization of Small Business
Concerns and Small Disadvantaged Business Concerns” will be included in all
subcontracts which offer further subcontracting opportunities, and all subcontractors
(except SB concerns) who receive subcontracts in excess of $500,000, ($1 million for
construction) to adopt and comply with a subcontracting plan similar to this one. Such
plans will be reviewed by comparing them with the provisions of Public Law 95-507, and
assuring that all minimum requirements of an acceptable subcontracting plan have been
satisfied.
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The acceptability of percentage goals shall be determined on a case-by-case basis
depending on the supplies /services involved the availability of potential SB, SDB, WOB,
HZ, Veteran-owned and Service-disabled Veteran-owned subcontractors, and prior
experience. Once approved and implemented, plans will be monitored through the
submission of periodic reports, and/or, as time and availability of funds permit, periodic
visits to subcontractor’s facilities to review applicable records and subcontracting
program progress.

8. The offeror (contractor) agrees to (1) cooperate in any studies or surveys as may be
required, (2) submit periodic reports in order to allow the Government to determine the
extent of compliance by the offeror with the subcontracting plan, (3) submit Standard
Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary
subcontract Report, in accordance with the instruction on the forms, and (4) ensure that
its subcontractors agree to submit SF’s 294 and 295.

9. The offeror (contractor) agrees to maintain at least the following types of records to
document compliance with this subcontracting plan (these records may be maintained on
a plant-wide or company-wide basis unless otherwise indicated):

(a) Source lists, guides, and other data that identify SB, SDB, WOB, HZ, Veteran-owned
and Service-disabled Veteran-owned concerns.

(b) Organizations contacted in an attempt to locate sources that are SB, SDB, WOB, HZ,
Veteran-owned and Service-disabled Veteran-owned Concerns.

(c) Records on each subcontract solicitation resulting in an award of more than
$100,000, indicating (1) whether SB concerns were solicited and if not, why not; (2)
whether SDB concerns were solicited and if not, why not; (3) whether WOB concerns
were solicited and if not, why not; (4) whether HZ concerns were solicited and if not,
why not; (5) whether Veteran-owned concerns were solicited and if not, why not; (6)
whether Service-disabled Veteran-owned concerns were solicited and if not, why not
and (7) if applicable, the reasons award was not made to a SB concern.

(d) Records of any outreach efforts to contact (1) trade associations, (2) business
development organizations, and (3) conferences and trade fairs to locate SB, SDB,
WOB, HZ, Veteran-owned and Service-disabled Veteran-Owned sources.

(e) Records of internal guidance and encouragement provided to buyers through (1)
workshops, seminars, training, etc., and (2) monitoring performance to evaluate
compliance with the program’s requirements.

(f) On a contract-by-contract basis, records to support award data submitted by the
offeror to the Government, including the name, address, and business size of each
subcontractor.

(g) Records to be maintained in addition to the above are as follows:
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________

Subcontracting Plan Submitted by: _____________________________________________
(Must be signed by an officer of the firm) Signature Date

Type Name & Position: _______________________________________________________

Approved by: ______________________________________________________________
Contracting Officer Date
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In accordance with FAR 15.406-2(a), offerors shall forward a completed Certificate of
Current Cost and Pricing data along with submitted cost and pricing data.

CERTIFICATE OF CURRENT COST OR PRICING DATA

This is to certify that, to the best of my knowledge and belief, the cost or pricing data (as
defined in Section 2.101 of the Federal Acquisition Regulation (FAR) and required under
FAR subsection 15.403-4) submitted, either actually or by specific identification in
writing, to the Contracting Officer or to the Contracting Officer’s Representative in
support of _______________________________ * are accurate, complete and current as
of _________________ **. This certification includes the cost or pricing data supporting
any advance agreements and forward pricing rate agreements between the offeror and the
Government that are part of the proposal.

Firm: _______________________________________

Signature _______________________________________

Name: _______________________________________

Title: _______________________________________

Date of execution:*** ___________________________

*Identify the proposal, request for price adjustment or other submission involved, giving
the appropriate identifying number (e.g. RFP No.)

** Insert the day, month and year when price negotiations were concluded and price
agreement was reached or, if applicable, an earlier date agreed upon between the parties
which is as close as practicable to the date of agreement on price.

*** Insert the day, month and year of signing, which should be as close as practicable to
the date when the price negotiations were concluded and the contract price was agreed to.

(END OF CERTIFICATE)


